

THE MEDIA TREE LLP.

470, Shaniwar Peth, Near Dakshinmukhi Maruti,
Curudatta Sahawas, D - Wing, Block - 33, Pune - 411 030.

Mobile: 98231 90760 | designs@themediatree.co.in



PREPARED FOR



— PORTAL PROPOSAL · JUNE 2026

Building the Digital Gateway for ACIC-JPIF Incubation & Community.

A high-impact, custom-designed web portal to connect innovators, mentors, and community enterprises with structured business incubation.

⚡ Incubation Portal

⚡ Mentor Registry

⚡ Support Cell

⚡ Community Hub

Connecting rural innovators, mentors, and markets under one portal.

PORTAL SECTIONS

11 Modules

Covering Home, About, Incubation
Programs, Mentors Registry,
Support Cell, Partners, Events,
Gallery, & Contact.



Core Strengths to Leverage

- ⚡ NITI Aayog & Jnana Prabodhini promoted
- ⚡ 60+ years of rural development trust
- ⚡ Focus: Agri, Biotech, Health & Sustain
- ⚡ Targets: Rural youth, SHGs, and FPOs
- ⚡ Experienced Board & Foundation Team
- ⚡ Established mentor & market linkages



Critical Portal Needs

- Siloed Programs: Needs clear pathways
- Manual Admin: Needs digital database
- Segmented SHG & FPO target portals
- Offline Cell: Needs digital directory
- Isolated Training: Link deAsra context
- Outreach Gaps: Needs local Pune SEO

From offline manual workflows to a unified portal engine.

TODAY — OFFLINE & MANUAL

- Physical paper intake for programs
- Offline spreadsheets for mentors
- SHGs & FPOs lack dedicated pathways
- No central cell service directory



THE GOAL — UNIFIED PORTAL ENGINE

- ✓ Online program discovery & intake
- ✓ 12-field Mentor Registry database
- ✓ Custom web hubs for SHGs & FPOs
- ✓ Structured support cell bookings

Establishing a new digital presence for ACIC-JPIF will automate administration and expand ecosystem outreach.

Information Architecture & Modules



Incubation Programs

Physical (L1 to L3), Virtual (3 & 6 Months), and Pre-Incubation paths. Details criteria, application journey, & graduation resources.

Physical & Virtual Tracks



Mentor Registry & Pool

Searchable pool categorized by expertise (Legal, Finance, CS, Marketing). Features a custom 12-field Join Mentor Pool application form.

Interactive Onboarding



Startup Support Cell

Directories of legal, accounting, compliance, and scientific consulting services available to startups at discounted, structured rates.

Service Registry



Community Entrepreneurship

Tailored portal hubs for Self Help Groups (SHGs), Farmers/FPOs, Bamboo cultivators, and women-led rural micro-enterprises.

Livelihood Focus



Knowledge & Ecosystem

Linkages to deAsra business modules. Spotlights partner ecosystems, event announcements, success stories, and media galleries.

deAsra Training Integration



Contact & Local Footprint

Nigadi physical address mapping, contact@acic-jpif.org email routing, structured query capture, and WhatsApp chat shortcut.

Pune-Local SEO Setup

Custom-Designed Mentor Matching System

12-FIELD MENTOR REGISTRATION FORM

1. Email Address (Required validation)

2. Full Name (Maximum 50 characters)

3. Contact Number (Required input)

4. LinkedIn Profile URL

5. Current Organization Name

6. Position/Designation

7. Target Sectors (Multi-select up to 4)

8. Brief Professional Profile (Max 500 chars)

9. Target Startup Stages (Idea/PoC/Revenue)

10. Availability Frequency (Meetings/Month)

11. Mentorship Areas (Strategic/Tech/Branding)

12. Additional Information / Comments

Replaces manual sheets with validated web captures, feeding directly into the admin coordinator dashboard.



1. Profile Intake

Mentors submit profiles via the 12-field form, choosing sector expertise and weekly availability.



2. Database Categorization

Submissions are categorized by startup stage (Idea, Prototype, Growth) and sector matches.



3. Mentee Alignment

Matches are aligned to 1 hr/week connects. Administrative workflows are fully automated.

Custom pathways for distinct entrepreneur groups.

TRACK 01

Physical Incubation



- ✓ L1: Idea to Proof of Concept (PoC)
- ✓ L2: PoC to Product Market Fit (PMF)
- ✓ L3: PMF to Revenue Generation
- ✓ Makerspace & Wet Lab bookings
- ✓ 10-12 months structured handholding

TRACK 02

Virtual & Pre-Incubation



- ✓ 3 & 6 Months Virtual support models
- ✓ Designed for remote/rural innovators
- ✓ Pre-Incubation: ideation & design thinking
- ✓ Outreach awareness: ideathons & hackathons
- ✓ Nurtures concept validation & baseline models

TRACK 03

Community Entrepreneurship



- ✓ SHGs: Processing & value-addition units
- ✓ Farmers/FPOs: Agri-Tech & marketing links
- ✓ Bamboo Entrepreneurs: Processing & sales
- ✓ Women Entrepreneurs: Rural micro-ventures
- ✓ Rural Youth: Livelihood trainings & workshops

Startup Support Cell & deAsra Modules

DISCOUNTED STARTUP SUPPORT SERVICES

- Legal: Incorporations, Patenting, NDAs & Agreements
- Design Thinking: Workshops, User Research & Value Prop
- CS & Compliance: Incorporations, MCA filings & Compliance
- Marketing & Business: Marketing plans & Business Canvas
- IT & Tech: Web tools, prototype help & open source

KNOWLEDGE HUB — deAsra PARTNERSHIP

- Integrated modules connecting training resources
- Access to deAsra structured entrepreneur guides
- Business templates, registration & tax checklists
- Financial viability calculations & planning toolkits
- Ready-to-use resources for grassroots micro-ventures

VALUE-ADD PORTAL ARCHITECTURE

The portal integrates ACIC's support cell services and deAsra's knowledge training resources into the incubation pathways. Innovators booking a legal service can directly access deAsra's incorporation template, minimizing friction.

— IMPLEMENTATION PLAN

THE MEDIA TREE LLP.

470, Shaniwar Peth, Near Dakshinmukhi Maruti,
Gurudatta Sahawas, D - Wing, Block - 33, Pune - 411 030.
Mobile: 98231 90760 | designs@themediatree.co.in



Structured 20-day website delivery roadmap.

DAYS 1 - 7 UI Design & Architecture



- ✓ Sitemap & sitemap structure approval
- ✓ Branding elements & color token setup
- ✓ Figma design layouts for core pages
- ✓ Mockup validation with board members

DAYS 8 - 14 Frontend & Form Coding



- ✓ Next.js/React responsive layout build
- ✓ 12-field mentor registration form code
- ✓ Database mapping for mentor pool profiles
- ✓ Service booking & contact forms setup

DAYS 15 - 20 QA, SEO & Deployment



- ✓ Cross-device mobile testing (rural target)
- ✓ Nigadi local SEO & maps schema setup
- ✓ deAsra training module link validation
- ✓ Server setup, training & official launch

— THE INVESTMENT

Transparent commercials built for community impact.

**₹35,000 + GST
(18%)**

TOTAL PROJECT COST

Standard tax terms apply

20 Days

TIMELINE TO LAUNCH

Sequence-built for momentum

12 Mo

COMPLIMENTARY SUPPORT

Bug fixes & content updates

THE MEDIA TREE LLP.

470, Shaniwar Peth, Near Dakshinmukhi Maruti,
Gurudatta Sahawas, D - Wing, Block - 33, Pune - 411 030.

Mobile: 98231 90760 | designs@themediatree.co.in



Let's build your incubation engine.

A professional, responsive portal setup with 12 months complementary support.

PREPARED FOR

